



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Gina Fiandaca, Secretary & CEO
Jonathan L. Gulliver, Highway Administrator



September 8, 2023

Proposal No. 608929-123406

ADDENDUM NO. 4

To Prospective Bidders and Others on:

WILMINGTON
Federal Aid Project No. HIP(BR)-003S(669)X
Bridge Replacement, W-38-003, Butters Row over MBTA

PROPOSAL TO BE OPENED AND READ: TUESDAY, SEPTEMBER 12, 2023 at 2:00 P.M.

Transmitting changes to the Contract Documents as follows:

RESPONSE TO BIDDER'S QUESTION: One page attached.

Please take note of the above and acknowledge Addendum No. 4 in your Expedite Proposal file before submitting your bid.

Very truly yours,

Eric M. Cardone, P.E.
Construction Contracts Engineer

MB
c: Eamon Kernan, Project Manager

THIS PAGE INTENTIONALLY LEFT BLANK

WILMINGTON
Federal Aid Project No. HIP(BR)-003S(669)X
Bridge Replacement, W-38-003, Butters Row over MBTA
(608929-123406)

Response to Bidder's Question

Addendum No. 4, September 8, 2023

MAS Building & Bridge Inc., email dated Tuesday, September 8, 2023

Question 23) An electrical contractor is requesting for a specification to be provided for the Keolis PTC cable, as they have not been able to locate any. Can a specification be provided?

Response 23) Additional specification information for the Keolis PTC Cable is not available, and the selected Contractor shall coordinate this work with MBTA/Keolis.

THIS PAGE INTENTIONALLY LEFT BLANK